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FOR GROUND FLOOR PLAN SEE DRAWING A-00 251

NEW STAFF
ENTRANCE

Remove planters. New cast
stone cills.
Spec. F22/110
See drg. A-00 303

New fire escape door.
Accessible staff
entrance. Boyco door
guards to both sides
of door

metal gate

Ventilation grilles to
basement (as existing)

Solid Durbar metal sheet
covering over ventilation
grilles. Spec. L30

New Bin
enclosure

6m²

Gulley

Repair non-slip
asphalt covering to
stairs

Renew non-slip
asphalt covering to
stairs

Canopy to be
replaced by
smaller size

ge
nt

le
 fa

ll

All GF window glazing
to be replaced with
laminated. Frames to
be fixed shut

New infill fence
above ledge

EL +72.90

existing
ventilation
grilles to
basement

All window to have new
manual blinds. Opaque
vinyl film where
appropriate to GF windows

New cast stone
coping to match new
cills. To all planters
Spec. F22/110

New cast stone
coping to match new
cills. To all planters

Close off gaps at ends of existing
railing with timber similar to new rear
fence cladding extending 600mm
above railing. Must NOT be fixed to
adjacent buildings

New coping stone
around basement
opening to be 225mm
high to conceal hatch

Steel
supports

Steel post

Replace all cast
stone coping and
reconstruct top of
brickwork to all low
walls. To spec.
F22/110

Replace all cast
stone coping and
reconstruct top of
brickwork to all low
walls. To spec.
F22/110

Replace all cast
stone coping to all
walls

Replace all cast
stone coping and
reconstruct top of
brickwork to all low
walls. Spec. F22/110

Replace all cast
stone coping to all

walls

Vehicle height
restrictor barrier to
basement entrance
Q40/380

ACCESSIBLE
ENTRANCE

STAFF
ENTRANCE

Renew existing paving
between stair and
entrance door to match
existing Q40/113

Re-align brickwork
ramp to level
threshold with
pavement

New
handrails
to stair

New
handrails
both sides
to ramp

Remove
planters. New
cast stone
cills.
Spec.F22/110
See drg. A-00
303

Metal mesh inclosure
with horizontal hatch
doors (awaiting fire eng.
input - hold off)

New reduced canopy
including soffit lining
and lighting

New non-slip
& different
colour paving
to ramp

Corduroy tactile
paving Q40/111

Typical
detail of
new
handrail

New paving
Q40/110
To ramp
only New paving to

steps Q40/112

New electronic bi-folding
security speed gate. Min
3100mm clear

Security access
control
post for gate

min 800

Min 3100 clear stc.

Pedestrian access gate.
Min 750mm clear

S
 

New pedestrian paving
Q40/113

Tactile pedestrian
sloping kerb

Shared pedestrian/
road access route.
Painted yellow lines
Q40/450

New pedestrian paving
Q40/113
New kerb to edge of paving
Q40/150

965

S
 

80
0

New metal
balustrade
Q40/320

New kerb Q40/150
with paving block
Q40/113

Corrosion protection
& repaint to external
stair

Fence enclosure
Q40/300

Shared pedestrian/ road
access route. Painted lines

Handrails
to steps
Q40/320

Paving to
steps
Q40/112

New car park/wheelchair markings
and space Nos. to spec. Q40/450

Existing bollards to
be relocated Step paving

Q40/111

New paving
Q40/113

2 new bollards.
Spec. Q40/320

existing
ventilation
grilles to
basement

Close off with timber infill to underside
of roof fascia level at eaves of 'The
Cloisters'

Infill gap (approx.
100mm) between foot
of existing grille and
top of brick wall.

New timber infill panels to be fixed
onto existing steel fencing extending
from top of wall to underside of fascia
level to eaves of 'The Cloisters'

New wall mounted
public emergency
phone box to be
supplied by client
and fixed by
contractor. Spec.
Q40

A
302

B
303

C
304

WBC generator exhaust
pipe - full route TBC

Replace
existing
balustrade.
Q40/320

Potential 'wash
down' bay

Landing valve Approx. location.
(Potentially 1No. parking space loss
if access is needed) Refer to M&E
drwgs for detail

Existing grille to be
redecorated.

New Wall
mounted
letterbox.
Spec. Q40

Paving to potential 'was down' bay
area to be relaid to suit revised
drainage to SE details

D
301

KEY
New partitions, spec. K10/115

New Taser room wall, spec. K10/120

New blockwork partition

New doors, spec. L10/L20

New glass, spec. L10

New sanitary, spec. N13

New fixed furniture, spec. N10

Additional layer of Plasterboard with

acoustic lining above dado

     Site boundary

     Parking bays
     Vehicle access

    Building access

10

     Security access Control

Automatic Powered Doors
New Door numbers
Room Number
Riser Hatch number

S
 

D039

001

D039

     New paving to match existing, Q40/113

New step paving, Q40/112

     New pedestrian paving, Q40/113     

New non slip paving, Q40/110

New corduroy tactile paving, Q40/111

New painted yellow line, Q40/450

New metal mesh enclosure (TBC)

A

Notes:
1. This drawing is based on survey

information by Global Surveys. Measured
Building Survey. Dated Dec 2017. Provided
by Hertfordshire Constabulary Nov 2021

2. Existing vertical timber trims along walls
and wall paper in core to be stripped.

3. Infill openings above doors  (all around
core)

4. New partitions constructed off raised floors
with cavity barriers below but all extend
through suspended ceilings.

5. Refix existing timber stair edgings at all
levels and replace where missing to match
existing
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DESCRIPTION

L&L

REV

VGA PROJECT NUMBER

7664

WPS-VGA-

Written dimensions to be taken. Do not scale off the drawings. Any discrepancies written or
scaled should be brought to the attention of the architect immediately.  All drawings should be
read together and in conjunction with relevant related specifications, room data sheets and all
other consultant's information.

SCALE

CGS-00-DR-A-00 255

FEB 22AR /JP / FEB 22

External Works Plan
Proposed

1:100 at A1

PRELIMINARY

DRAFT - TENDER ISSUEA 09.03.22 JP

Ground Floor External Works Plan
Scale 1:100

DRAFT - TENDER ISSUE - Works
to boundary fence updated, vehicle
bi fold door updated, bin enclosure
door removed

B 31.03.22 JP
PRELIM - TENDER ISSUEC 22.04.22 JP
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