



 Refer to document CTC Workshop FFE Schedule for fixture and fittings

Existing items to be demolished/ removed

Refer to RDS for room finishes

Site boundary/ Extent of works

New studwork partition walling

Existing walls/ structure

Mew block walling

Mew brick walling

 Existing fixture and fittings that are not shown on the fixtures and fittings schedule is also to be relocated from the estates workshop (e.g. mirror, dispensers, clock, bins etc.)





South London and Maudsley

NHS Foundation Trust

London. SE5 8AZ

Clinical Treatment Centre Maudsley Hospital Denmark Hill

DRAWING TITLE

Proposed Internal Elevations Paintshop

CTC.0.023

DATE JULY 2023	DWG. No. REV.	
scale 1:25 (A1)	5087.366 T2	
DRAWN BY: CJ	DATED 13:07:2023	
снескед ву: ТС	DATED 13:07:2023	

