



AK DESIGN PARTNERSHIP LLP

5087 SLMFT - Relocation of Estates to CTC

FIXTURES & FITTINGS SCHEDULE

NHS SLMFT (South London and Maudsley NHS Trust)

WOOD SHOP (AK Survey sheet 1/6) KEY: WS1 = W = Woodshop, 1 = item number

NUMBER	ITEM	LENGTH	WIDTH	HEIGHT	SURVEY OBSERVATIONS & NOTES	DECOMMISSION (Y/N)	NEW LOCATION (N/Y)	NEW LOCATION (REF)	ADDITIONAL/PROJECT BRIEF NOTES
W1	Shelves	800	200		Located to one side of long bench 3	N	Y	CTC.0.018	
W2	Bench 1	2120	880			N	Y	CTC.0.018	
W3	Bench 2	2200	1000			N	Y	CTC.0.018	
W4	Long bench 3	6550	800			N	Y	CTC.0.018	
W5	Chop saw				Located on top of Long Bench 3	N	Y	CTC.0.018	
W6	Bench 4	2400	800			N	Y	CTC.0.018	
W7	Bench 5	1800	800			N	Y	CTC.0.018	
W8	Metal cabinets 1 & 2	1000	450			N	Y	CTC.0.018	
W9	Cabinet 3 & 4	915	510			N	Y	CTC.0.018	
W10	Cabinet 5	1020	550			N	Y	CTC.0.018	
W11	Table saw (small)	600	600		Stand alone	N	Y	CTC.0.018	
W12	Table saw (large)	870	800			N	Y	CTC.0.018	
W13	Moveable storage unit 1 (see Notes column).	370			Located under item above. Client to advise if this is to be relocated.	N	Y	CTC.0.018	
W14	Moveable unit				see note above	N	Y	CTC.0.018	
W15	Moveable unit	1120	1080		see note above	N	Y	CTC.0.018	
W16	Planer (600x400), o/a 840x600 with 2 side extensions (280x310)	840	600			N	Y	CTC.0.018	
W17	Orange tool vault	1420	680			N	Y	CTC.0.018	
W18	Pillar Drill 1	600	300			Y	N		
W19	Pillar Drill 2	880	450			Y	N		
W20	Pillar Drill 3					N	Y	CTC.0.018	
W21	Grinder					N	Y	CTC.0.018	

STORE 1 (AK Survey sheet 2/6) KEY: S1 = S = Store, 1 = item number

NUMBER	ITEM	LENGTH	WIDTH	HEIGHT	SURVEY OBSERVATIONS & NOTES	DECOMMISSION (Y/N)	NEW LOCATION (N/Y)	NEW LOCATION (REF)	ADDITIONAL/PROJECT BRIEF NOTES
S1	Timber shelves, 5No (in timber, purpose made to suit room)	1800	450	2400		Y	N		
S2	Metal racking, 6 shelves (To 2.4m height, frame height 2.9m)	1900	600	2400		N	Y	CTC.0.019	
S3	Louvre Panel with Bins	1600	300	1800	Depth of bins varies, up to 300mm deep	N	Y	CTC.0.019	
S4	Louvre Panel with Bins	600	300	1800	Depth of bins varies, up to 300mm deep	N	Y	CTC.0.019	



AK DESIGN PARTNERSHIP LLP

5087 SLMFT - Relocation of Estates to CTC

FIXTURES & FITTINGS SCHEDULE

NHS SLMFT (South London and Maudsley NHS Trust)

STORE 5 (PAINT STORE) (AK Survey sheet 3/6) KEY: P1 = P = Paint Store, 1 = item number

NUMBER	ITEM	LENGTH	WIDTH	HEIGHT	SURVEY OBSERVATIONS & NOTES	DECOMMISSION (Y/N)	NEW LOCATION (N/Y)	NEW LOCATION (REF)	ADDITIONAL/PROJECT BRIEF NOTES
P1	Paint storage rack	2000	350	1800	Grey metal racking	N	Y	CTC.0.023	
P2	Bench	1900	650			N	Y	CTC.0.023	
P3	Chemical Storage Cabinet (Yellow COSHH)	920	640	1800		N	Y	CTC.0.023	
P4	Shelves	1900	300		Slot shelving, uprights with brackets	N	Y	CTC.0.023	

CORRIDOR (AK Survey sheet 3/6) KEY: C1 = C = Corridor, 1 = item number

NUMBER	ITEM	LENGTH	WIDTH	HEIGHT	SURVEY OBSERVATIONS & NOTES	DECOMMISSION (Y/N)	NEW LOCATION (N/Y)	NEW LOCATION (REF)	ADDITIONAL/PROJECT BRIEF NOTES
C1	Staff Lockers (16x 900 high metal lockers on a metal base)	2500	450	2100	Cream & Blue, stacked 2 high, metal lockers	N	Y	CTC.0.010	
C2	Staff Lockers (4x 900 high metal lockers on a metal base)	600	450	2100	Cream & Blue, stacked 2 high, metal lockers	N	Y	CTC.0.010	

LOCKSMITH (AK Survey sheet 3/6) KEY: L1 = L = Locksmith, 1 = item number

NUMBER	ITEM	LENGTH	WIDTH	HEIGHT	SURVEY OBSERVATIONS & NOTES	DECOMMISSION (Y/N)	NEW LOCATION (N/Y)	NEW LOCATION (REF)	ADDITIONAL/PROJECT BRIEF NOTES
L1	Shelf	830	190			N	Y	CTC.0.012	
L2	Bench	1550	620			N	Y	CTC.0.012	
L3	Bench	1950	610			N	Y	CTC.0.012	
L4	Bisely (15 drawer cabinet)	410	280			N	Y	CTC.0.012	
L5	Shelf	935				N	Y	CTC.0.012	
L6	Shelf	600				N	Y	CTC.0.012	

MECHANICAL WORKSHOP (AK Survey sheet 4/6) KEY: M1 = M = Mechanical Workshop, 1 = item number

NUMBER	ITEM	W	D	H	SURVEY OBSERVATIONS & NOTES	DECOMMISSION (Y/N)	NEW LOCATION (N/Y)	NEW LOCATION (REF)	ADDITIONAL/PROJECT BRIEF NOTES
M1	Technical Desk/ Bench 1	1500	800	2100		N	Y	CTC.0.013	
M2	Technical Desk/ Bench 2	1500	800	2100		N	Y	CTC.0.013	
M3	Technical Desk/ Bench 3	1500	800	2100		N	Y	CTC.0.013	
M4	Technical Desk/ Bench 4	1500	800	2100		N	Y	CTC.0.013	
M5	Desk	1200	800		Light brown wooden desk with 3 drawer unit	N	Y	CTC.0.013	
M6	Bench	2000	690			N	Y	CTC.0.013	
M7	Work top	1500	630		Kitchen worktop with 2 x 3 drawer under	N	Y	CTC.0.014	
M8	Chemical Storage Cabinet (Yellow with COSHH hazard label)	915	460	1800	2 Door metal storage cabinet	N	Y	CTC.0.014	
M9	Porta Store tool vault (Orange)	1440	910			N	Y	CTC.0.014	
M10	Filing Cabinet	610	460		460 wide x 610 deep 4 drawer filing cabinet	N	Y	CTC.0.013	
M11	Louvre Panel with Bins	1300	300		Depth of bins varies, up to 300mm deep	N	Y	CTC.0.014	
M12	Louvre Panel with Bins	800	300		Depth of bins varies, up to 300mm deep	N	Y	CTC.0.014	
M13	Shelves	1150	250			N	Y	CTC.0.013	
M14	Shelves	500	250			N	Y	CTC.0.014	
	Other (Coat hooks & random shelves)					Y	N		
	Fridge Freezer	550	600	1800	Show FF where space permits	N	Y	CTC.0.013	

ELECTRICAL WORKSHOP (AK Survey sheet 5/6) KEY: E1 = E = Electrical Workshop, 1 = item number

NUMBER	ITEM	W	D	H	SURVEY OBSERVATIONS & NOTES	DECOMMISSION (Y/N)	NEW LOCATION (N/Y)	NEW LOCATION (REF)	ADDITIONAL/PROJECT BRIEF NOTES
E1	Technical Desk/ Bench 1	1500	800	2100		N	Y	CTC.0.020	
E2	Technical Desk/ Bench 2	1500	800	2100		N	Y	CTC.0.020	
E3	Technical Desk/ Bench 3	1500	800	2100		N	Y	CTC.0.020	
E4	Technical Desk/ Bench 4	1500	800	2100		Y	N		
E5	Cabinet 3 drawer 1	500	600	600		N	Y	CTC.0.020	
E6	Cabinet 3 drawer 2	500	600	600		N	Y	CTC.0.020	
E7	Cabinet 3 drawer 3	500	600	600		N	Y	CTC.0.020	
E8	Cabinet 3 drawer 4	500	600	600		N	Y	CTC.0.021	
E9	PC Table 1	610	600			N	Y	CTC.0.020	
E10	PC Table 2	610	600			N	Y	CTC.0.020	

<div></div> <div>AK DESIGN PARTNERSHIP LLP</div>									
5087 SLMFT - Relocation of Estates to CTC		FIXTURES & FITTINGS SCHEDULE				NHS SLMFT (South London and Maudsley NHS Trust)			
E11	Waste Bin	1500	800	2100		Y	N		

NUMBER	NAME	Furniture	Decoration	Walls	Ceiling	Woodwork	Floor	Skirting	Doors and Frames	Ironmongery	Windows	Internal Glazing	Sanitary Ware	WC	Basin	Shower	Sink	Other	Access Control	CCTV	Intruder Alarm	Fire Alarm	Emergency Call	Accessible WC Call Assist	WIFI	Lighting	Power	Data	Heating	Ventilation	
CTC.0.001	Entrance Lobby		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	As Existing	As Existing	N/A	N/A	As Existing																				
CTC.0.002	WC		Dulux Diamond Eggshell Finish and UPVC Cladding	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	N/A	N/A	As Existing	Yes		Contour 21 S3054 WC	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin			Contour 21 grab rails, and Contour 21 hinged support rail													
CTC.0.003	Corridor		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	N/A	N/A	As Existing																				
CTC.0.004	Corridor		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S doorset painted finish	Push/ Pull Handle	As Existing																				
CTC.0.005	Lobby		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	N/A	N/A	As Existing																				
CTC.0.006	Cleaners Cup'd		Dulux Diamond Eggshell Finish.	Form new partition/s as shown on drawings	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S doorset painted finish	Deadlock night latch	As Existing	Yes						Janitorial Sink HTM Compliant								Yes	Yes		Yes	Yes	
CTC.0.007	Store		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S Double doorset painted finish	Deadlock	As Existing																				
CTC.0.008	Female WC		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	N/A	N/A	As Existing	Yes		2No. Armitage Shanks Portman RangeToilet	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin			Gramplan HPL Toilet Cubicles from Cubicle Centre, or equal and approved.												Yes	
CTC.0.009	Corridor		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	External Aluminium Doorset	push/ Pull Handle	As Existing																				
CTC.0.010	Lobby		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	N/A	N/A	As Existing															Yes					
CTC.0.011	Supervisors Office		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S doorset painted finish	Lever Handle	Form new window into CTC.0.018															Yes	Yes	Yes	Yes		
CTC.0.012	Locksmith		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S doorset painted finish	Lever Handle	As Existing															Yes	Yes	Yes	Yes		
CTC.0.013	Mechanical Workshop		Dulux Diamond Eggshell Finish.	Form new partition/s as shown on drawings	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S doorset painted finish	Lever Handle	As Existing												Yes			Yes	Yes	Yes	Yes		
CTC.0.014	Mechanical Store		Dulux Diamond Eggshell Finish.	Form new partition/s as shown on drawings	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S doorset painted finish	Deadlock	As Existing	Yes			Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin			Armitgate Shanks janitorial Sink								Yes	Yes				
CTC.0.015	Lobby		Dulux Diamond Eggshell Finish.	Form new partition/s as shown on drawings	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S doorset painted finish	Lever Handle	As Existing															Yes			Yes		
CTC.0.016	Shower Room		Dulux Diamond Eggshell Finish.	Form new partition/s as shown on drawings	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	Doorset painted finish	Indicator Lockset	As Existing	Yes		Armitage Shanks Portman RangeToilet	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin	Contractors Choice										Yes	Yes		Yes	Yes	
CTC.0.017	WC		Dulux Diamond Eggshell Finish.	Form new partition/s as shown on drawings	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	Doorset painted finish	Indicator Lockset	As Existing	Yes		Armitage Shanks Portman RangeToilet - concealed Cistern	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin											Yes			Yes	Yes	
CTC.0.018	Joinery Workshop		Dulux Diamond Eggshell Finish.	Form new partition/s as shown on drawings	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S doorset painted finish	Lever Handle	Form new opening for reused window into CTC.0.011	Yes			Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin								Yes			Yes					
CTC.0.019	Joinery Store		Dulux Diamond Eggshell Finish.	Form new partition/s as shown on drawings	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S doorset painted finish	Lever Handle	As Existing																			Yes	
CTC.0.020	Electrical Workshop		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S doorset painted finish	Lever Handle	As Existing	Yes			Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin												Yes	Yes			
CTC.0.021	AP Office		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	FD30S doorset painted finish	Lever Handle	Crittall Window																Yes	Yes			
CTC.0.022	Plant Room		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	As Existing	As Existing	As Existing																Yes			Yes	
CTC.0.023	Paint Shop		Dulux Diamond Eggshell Finish.	Make good on completion of works	Dulux Diamond Matt Finish.	Gloss Paint	New non slip flooring	Cap Cove Skirting	Extenral doorset painted finish	As Existing	As Existing	Yes			Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin			Armitgate Shanks janitorial Sink													Yes

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Entrance Lobby
Room Number:	CTC.0.001

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	N	As Existing
Skirting	N	As Existing
Doors and Frames	Y	N/A
Ironmongery	Y	N/A
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Entrance Lobby
Room Number:	CTC.0.001

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	N	
-------------	---	--

MEP TO INPUT
INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	WC
Room Number:	CTC.0.002

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish and UPVC Cladding
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	N/A
Ironmongery	Y	N/A
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	Y	Yes
WC	Y	Contour 21 S3054 WC
Basin	Y	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin
Shower	N	
Sink	N	
Furniture	N	
Other	Y	Contour 21 grab rails, and Contour 21 hinged support rail
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	WC
Room Number:	CTC.0.002

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	N	
-------------	---	--

MEP TO INPUT
INFORMATION DO NOT USE

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	WC
Room Number:	CTC.0.002

Y:\Drawing Files\Dwg's 5050-5099\5087 SLMFT - Relocation of Estates to CTC\Administration\Specifications and Schedules\Room Data Sheets\Room Data Sheets 10 OF 73

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Corridor
Room Number:	CTC.0.003

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	N/A
Ironmongery	Y	N/A
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Corridor
Room Number:	CTC.0.003

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	N	
-------------	---	--

MEP TO INPUT
 INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Corridor
Room Number:	CTC.0.003

Item	Quantity			Description	Group
	New	Trans	Total		
Ref to furniture schedule, all furniture is to be relocated from the existing workshop unless specified on the specification					

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Corridor
Room Number:	CTC.0.004

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S doorset painted finish
Ironmongery	Y	Push/ Pull Handle
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Corridor
Room Number:	CTC.0.004

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	N	
-------------	---	--

MEP TO INPUT
 INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Lobby
Room Number:	CTC.0.005

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	N/A
Ironmongery	Y	N/A
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Lobby
Room Number:	CTC.0.005

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	N	
-------------	---	--

MEP TO INPUT
INFORMATION DO NOT USE

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Lobby
Room Number:	CTC.0.005

Y:\Drawing Files\Dwg's 5050-5099\5087 SLMFT - Relocation of Estates to CTC\Administration\Specifications and Schedules\Room Data Sheets\Room Data Sheets 19 OF 73

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Cleaners Cup'd
Room Number:	CTC.0.006

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Form new partition/s as shown on drawings
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S doorset painted finish
Ironmongery	Y	Deadlock night latch
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	Y	Yes
WC	N	
Basin	N	
Shower	N	
Sink	Y	Janitorial Sink HTM Compliant
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Cleaners Cup'd
Room Number:	CTC.0.006

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	Y	Yes
----------	---	-----

Power	Y	Yes
-------	---	-----

Data	N	
------	---	--

Heating	Y	Yes
---------	---	-----

Ventilation	Y	Yes
-------------	---	-----

MEP TO INPUT
 INFORMATION DO NOT USE

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Cleaners Cup'd
Room Number:	CTC.0.006

Y:\Drawing Files\Dwg's 5050-5099\5087 SLMFT - Relocation of Estates to CTC\Administration\Specifications and Schedules\Room Data Sheets\Room Data Sheets 22 OF 73

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Store
Room Number:	CTC.0.007

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S Double doorset painted finish
Ironmongery	Y	Deadlock
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Store
Room Number:	CTC.0.007

Mechanical and Electrical	Y/N	Notes
Access Control	N	
CCTV	N	
Intruder Alarm	N	
Fire Alarm	N	
Emergency Call	N	
Accessible WC Call Assist	N	
WIFI	N	
Lighting	N	
Power	N	
Data	N	
Heating	N	
Ventilation	N	

MEP TO INPUT
INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Female WC
Room Number:	CTC.0.008

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	N/A
Ironmongery	Y	N/A
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	Y	Yes
WC	Y	2No. Armitage Shanks Portman RangeToilet
Basin	Y	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin
Shower	N	
Sink	N	
Furniture	N	
Other	Y	Grampian HPL Toilet Cubicles from Cubicle Centre, or equal and approved.
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Female WC
Room Number:	CTC.0.008

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	Y	Yes
-------------	---	-----

MEP TO INPUT
 INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Corridor
Room Number:	CTC.0.009

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	External Aluminium Doorset
Ironmongery	Y	push/ Pull Handle
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Corridor
Room Number:	CTC.0.009

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	N	
-------------	---	--

MEP TO INPUT
 INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Lobby
Room Number:	CTC.0.010

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	N/A
Ironmongery	Y	N/A
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	Y	Staff Lockers (16x 900 high metal lockers on a metal base), Staff Lockers (4x 900 high metal lockers on a metal base)
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Lobby
Room Number:	CTC.0.010

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	Y	Yes
----------	---	-----

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	N	
-------------	---	--

MEP TO INPUT
INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Supervisors Office
Room Number:	CTC.0.011

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S doorset painted finish
Ironmongery	Y	Lever Handle
Windows	Y	Form new window into CTC.0.018
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Supervisors Office
Room Number:	CTC.0.011

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	Y	Yes
----------	---	-----

Power	Y	Yes
-------	---	-----

Data	Y	Yes
------	---	-----

Heating	Y	Yes
---------	---	-----

Ventilation	N	
-------------	---	--

MEP TO INPUT
INFORMATION DO NOT USE

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Supervisors Office
Room Number:	CTC.0.011

Y:\Drawing Files\Dwg's 5050-5099\5087 SLMFT - Relocation of Estates to CTC\Administration\Specifications and Schedules\Room Data Sheets\Room Data Sheets 37 OF 73

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Locksmith
Room Number:	CTC.0.012

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S doorset painted finish
Ironmongery	Y	Lever Handle
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	Y	Shelf, Bench, Bench, Bisely (15 drawer cabinet), Shelf, Shelf
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Locksmith
Room Number:	CTC.0.012

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	Y	Yes
----------	---	-----

Power	Y	Yes
-------	---	-----

Data	Y	Yes
------	---	-----

Heating	Y	Yes
---------	---	-----

Ventilation	N	
-------------	---	--

MEP TO INPUT
INFORMATION DO NOT USE

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Locksmith
Room Number:	CTC.0.012

Y:\Drawing Files\Dwg's 5050-5099\5087 SLMFT - Relocation of Estates to CTC\Administration\Specifications and Schedules\Room Data Sheets\Room Data Sheets

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Mechanical Workshop
Room Number:	CTC.0.013

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Form new partition/s as shown on drawings
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S doorset painted finish
Ironmongery	Y	Lever Handle
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	Y	Technical Desk/ Bench 1, Technical Desk/ Bench 2, Technical Desk/ Bench 3, Technical Desk/ Bench 4, Desk, Bench, Filing Cabinet, Shelves, Fridge Freezer
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Mechanical Workshop
Room Number:	CTC.0.013

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	Y	Yes
----------------	---	-----

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	Y	Yes
----------	---	-----

Power	Y	Yes
-------	---	-----

Data	Y	Yes
------	---	-----

Heating	Y	Yes
---------	---	-----

Ventilation	N	
-------------	---	--

MEP TO INPUT
INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Mechanical Store
Room Number:	CTC.0.014

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Form new partition/s as shown on drawings
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S doorset painted finish
Ironmongery	Y	Deadlock
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	Y	Yes
WC	N	
Basin	Y	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin
Shower	N	
Sink	Y	Armitgate Shanks janitorial Sink
Furniture	Y	Work top, Chemical Storage Cabinet (Yellow with COSHH hazard label), Porta Store tool vault (Orange), Louvre Panel with Bins, Louvre Panel with Bins, Shelves
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Mechanical Store
Room Number:	CTC.0.014

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	Y	Yes
----------	---	-----

Power	Y	Yes
-------	---	-----

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	N	
-------------	---	--

MEP TO INPUT
 INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Lobby
Room Number:	CTC.0.015

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Form new partition/s as shown on drawings
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S doorset painted finish
Ironmongery	Y	Lever Handle
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Lobby
Room Number:	CTC.0.015

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	Y	
----------	---	--

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	Y	Yes
---------	---	-----

Ventilation	N	
-------------	---	--

MEP TO INPUT
INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Shower Room
Room Number:	CTC.0.016

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Form new partition/s as shown on drawings
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	Doorset painted finish
Ironmongery	Y	Indicator Lockset
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	Y	Yes
WC	Y	Armitage Shanks Portman RangeToilet
Basin	Y	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin
Shower	Y	Contractors Choice
Sink	N	
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Shower Room
Room Number:	CTC.0.016

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	Y	Yes
----------	---	-----

Power	Y	Yes
-------	---	-----

Data	N	
------	---	--

Heating	Y	Yes
---------	---	-----

Ventilation	Y	Yes
-------------	---	-----

MEP TO INPUT
INFORMATION DO NOT USE

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Shower Room
Room Number:	CTC.0.016

Y:\Drawing Files\Dwg's 5050-5099\5087 SLMFT - Relocation of Estates to CTC\Administration\Specifications and Schedules\Room Data Sheets\Room Data Sheets 52 OF 73

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	WC
Room Number:	CTC.0.017

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Form new partition/s as shown on drawings
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	Doorset painted finish
Ironmongery	Y	Indicator Lockset
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	Y	Yes
WC	Y	Armitage Shanks Portman Range Toilet - concealed Cistern
Basin	Y	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin
Shower	N	
Sink	N	
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	WC
Room Number:	CTC.0.017

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	Y	Yes
----------	---	-----

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	Y	Yes
---------	---	-----

Ventilation	Y	Yes
-------------	---	-----

MEP TO INPUT
INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Joinery Workshop
Room Number:	CTC.0.018

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Form new partition/s as shown on drawings
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S doorset painted finish
Ironmongery	Y	Lever Handle
Windows	Y	Form new opening for reused window into CTC.0.011
Internal Glazing	N	
Sanitary Ware	Y	Yes
WC	N	
Basin	Y	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin
Shower	N	
Sink	N	
Furniture	Y	Shelves, Bench 1, Bench 2, Long bench 3, Chop saw, Bench 4, Bench 5, Metal cabinets 1 & 2, Cabinet 3 & 4, Cabinet 5, Table saw (small), Table saw (large), Moveable storage unit 1 (see Notes column)., Moveable unit, Moveable unit, Planer (600x400), o/a 840x600 with 2 side extensions (280x310), Orange tool vault, Pillar Drill 3, Grinder
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Joinery Workshop
Room Number:	CTC.0.018

Mechanical and Electrical	Y/N	Notes
Access Control	N	
CCTV	N	
Intruder Alarm	N	
Fire Alarm	N	
Emergency Call	Y	Yes
Accessible WC Call Assist	N	
WIFI	N	
Lighting	N	
Power	Y	Yes
Data	N	
Heating	N	
Ventilation	N	

MEP TO INPUT
INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Joinery Store
Room Number:	CTC.0.019

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Form new partition/s as shown on drawings
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S doorset painted finish
Ironmongery	Y	Lever Handle
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	Y	Metal racking, 6 shelves (To 2.4m height, frame height 2.9m), Louvre Panel with Bins, Louvre Panel with Bins
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Joinery Store
Room Number:	CTC.0.019

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	Y	Yes
-------------	---	-----

MEP TO INPUT
INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Electrical Workshop
Room Number:	CTC.0.020

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S doorset painted finish
Ironmongery	Y	Lever Handle
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	Y	Yes
WC	N	
Basin	Y	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin
Shower	N	
Sink	N	
Furniture	Y	Technical Desk/ Bench 1, Technical Desk/ Bench 2, Technical Desk/ Bench 3, Cabinet 3 drawer 1, Cabinet 3 drawer 2, Cabinet 3 drawer 3, PC Table 1, PC Table 2
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Electrical Workshop
Room Number:	CTC.0.020

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	Y	Yes
-------	---	-----

Data	Y	Yes
------	---	-----

Heating	N	
---------	---	--

Ventilation	N	
-------------	---	--

MEP TO INPUT
INFORMATION DO NOT USE

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Electrical Workshop
Room Number:	CTC.0.020

Y:\Drawing Files\Dwg's 5050-5099\5087 SLMFT - Relocation of Estates to CTC\Administration\Specifications and Schedules\Room Data Sheets\Room Data Sheets 64 OF 73

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	AP Office
Room Number:	CTC.0.021

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	FD30S doorset painted finish
Ironmongery	Y	Lever Handle
Windows	Y	Crittall Window
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	Y	Cabinet 3 drawer 4
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	AP Office
Room Number:	CTC.0.021

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	Y	Yes
-------	---	-----

Data	Y	Yes
------	---	-----

Heating	N	
---------	---	--

Ventilation	N	
-------------	---	--

MEP TO INPUT
INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Plant Room
Room Number:	CTC.0.022

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	As Existing
Ironmongery	N	As Existing
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	N	
WC	N	
Basin	N	
Shower	N	
Sink	N	
Furniture	N	
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Plant Room
Room Number:	CTC.0.022

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	Y	Yes
-------	---	-----

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	Y	Yes
-------------	---	-----

MEP TO INPUT
 INFORMATION DO NOT USE

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Paint Shop
Room Number:	CTC.0.023

Room Activities/ Notes	
-------------------------------	--

	Y/N	Notes
Decoration	Y	Dulux Diamond Eggshell Finish.
Walls	Y	Make good on completion of works
Ceiling	Y	Dulux Diamond Matt Finish.
Woodwork	Y	Gloss Paint
Floor	Y	New non slip flooring
Skirting	Y	Cap Cove Skirting
Doors and Frames	Y	Extenral doorset painted finish
Ironmongery	N	As Existing
Windows	N	As Existing
Internal Glazing	N	
Sanitary Ware	Y	Yes
WC	N	
Basin	Y	Contour 21+ thermostatic mixer tap with Contour 21 hand rinse basin
Shower	N	
Sink	Y	Armitgate Shanks janitorial Sink
Furniture	Y	Paint storage rack, Bench, Chemical Storage Cabinet (Yellow COSHH), Shelves
Other	N	
Notes:		

Room Data Sheet

Project:	RELOCATION OF ESTATES TO CTC WORKSHOP
Department:	ESTATES
Room:	Paint Shop
Room Number:	CTC.0.023

Mechanical and Electrical	Y/N	Notes
---------------------------	-----	-------

Access Control	N	
----------------	---	--

CCTV	N	
------	---	--

Intruder Alarm	N	
----------------	---	--

Fire Alarm	N	
------------	---	--

Emergency Call	N	
----------------	---	--

Accessible WC Call Assist	N	
---------------------------	---	--

WIFI	N	
------	---	--

Lighting	N	
----------	---	--

Power	N	
-------	---	--

Data	N	
------	---	--

Heating	N	
---------	---	--

Ventilation	Y	Yes
-------------	---	-----

MEP TO INPUT
 INFORMATION DO NOT USE

